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Protec Fire Detection plc

PROTEC FIRE DETECTION PLC TERMS AND CONDITIONS OF COMMISSIONING

1. TERMS AND CONDITIONS OF SALE AND SUPPLY (SECTION 19 - COMMISSIONING)

1.1 Where the Client is to fix Goods provided by the Supplier and the Supplier is to Commission the
Goods: on;
1.1.1 The Client shall complete, sign and deliver to the Supplier not less than fourteen days

before Commissioning is required the Supplier's form of application for
Commissioning;

1.1.2 The Client shall ensure that the whole of the works to be Commissioned are available
to the Supplier to enable the Supplier to carry out the Commissioning works in one
continuous operation; and

1.1.3 The Supplier shall be entitled to charge and the Client shall pay the Supplier standing
time and additional costs at the Supplier’s stated daily Commissioning Rate or multiples
thereof incurred if the works to be Commissioned are incomplete or not available to
the Supplier on the date stated for Commissioning.

1.2 The Supplier will carry out Commissioning works during any normal working hours, being a
maximum 7.5 hours on weekdays between 8am and 5.30pm Monday to Friday inclusive (Half Day
Commissions are based on a maximum 3.75 hours) Commissioning works are delayed or
interrupted due to the fault of the Client.

1.3 In the event that the Client requires Commissioning works outside normal working hours it must
issue to the Supplier an amendment to the Application of Commissioning, Commissioning works
that take place outside the hours stipulated in Clause 1.2 above shall be chargeable at the Suppliers
premium rate table.

1.4 The Supplier's quotation for Commissioning is prepared upon the basis that there shall be provided
by the Client free of charge to the Supplier for use by the Supplier's Commissioning Engineer:

1.4.1 Mains and temporary power;
1.4.2 Scaffolding and access equipment;
1.4.3 Storage and welfare facilities;
1.4.4 As fitted installation drawing/installation schematic drawings; and
1.4.5 Installers Test Sheets and attendance by a representative of the Installer.
1.5 The Supplier shall not be required to complete any Commissioning works unless there is a

representative of the Installer present during the process of Commissioning.
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1.6 The Client shall be responsible for witnessing the works of Commissioning and signature of
completion certifying that he/she/its authorised representative has witnessed the satisfactory
operation of the Goods. In the event that the Client fails to do so, the Warranty in Clause 3 shall
not be available or apply in respect of the Goods. Section 19 relates to the Commissioning Section
only, however our full Terms and Conditions please refer to our website www.protec.co.uk/terms.

2. INSPECTION AND TESTING OF WIRING (BS 5839 SECTION 38) FOR FIRE DETECTION SYSTEMS

Note - these tests should be carried out PRIOR to Commissioning, with equipment disconnected.

2.1 All wiring must be installed and secured to BS 7671.

2.2 ECA recommended Cable Separation for Electromagnetic Compatibility in Buildings, must be
followed.

2.3 With reference to BS 5839-1 Section 38.2 (a) - all installed cables with a voltage rating suitable for

Mains Use should be subject to insulation testing at 500V dc. Prior to this test, cables should be
disconnected from all equipment that could be damaged by the test.

2.4 With reference to BS 5839-1 Section 38.2 (b) - insulation resistance, measured in test 38.2 (a),
between conductors, between each conductor and earth, and between conductor and any screen,
should be, at least, 2M ohms.

2.5 With reference to BS 5839-1 Section 38.2 (c) - earth continuity and, for mains supply circuits, each
fault loop impedance should be tested to ensure compliance with BS 7671.

2.6 The resistance of any addressable, analogue, digital loop must not exceed 16 ohms per conductor.
2.7 Earth continuity must be maintained throughout all cabling.
2.8 All termination boxes to be securely fixed and earth bonded.
2.9 All conductors must be identified. Tails should be sufficient length to connect with the equipment.

2.10 Any cabling errors must be located and rectified by the Electrical Installer.

3. CONNECTION OF FIELD EQUIPMENT

3.1 All field equipment, must be connected as per the provided wiring connection diagrams.

3.2 Install all field devices ie Manual Call Points, Detectors, Interfaces, Sounders etc.

3.3 Addressable or Analogue Addressable Loop Devices, must have their ‘Address’ Number set.

34 Digital Addressable Systems (6000 Range) the ‘Bar Code’ label from each Loop Device must be

removed and entered in the ‘Loop Commissioning’ Book against the appropriate Address Number.
This completed book must be available at the beginning of the Commission. For full installation
details please refer to our Product Installation Manuals on our website
www.protec.co.uk/downloads-list/manuals/.
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4. CONNECTION OF CONTROL PANELS

4.1 ALL Control Equipment must be secured correctly.

4.2 Field wiring must be terminated into the Control Panel/PSU/Interface Units; however, no cables
must be connected.

4.3 Power MUST NOT be switched on until the Commissioning Engineer is in attendance. For full
installation details please refer to our Product Installation Manuals on our website
www.protec.co.uk/downloads-list/manuals/.

5. DOCUMENTATION
5.1 All test results from Clause 2 should be available for our Commissioning Engineer.
5.2 Cause and Effects Specification should be available in writing to our Commissioning Engineer.

Failure to provide any system specification will result in the system being pre-programmed ie any
device activates all outputs. If verbal instructions are given, any return visit to change the
programme will be chargeable at our current rates.

5.3 Device Location Text must be completed and issued prior to Commissioning. If text is provided
once the Commission has commenced, the text will be inspected by random testing only.
Electronic Text Editors are available from our website https://www.protec.co.uk/downloads-
list/text-editors/

5.4 All Access Codes for any Open Protocol, Client Managed Protocol or Third Party Systems must be
available to our Engineer prior to commencing the Commissioning. If Codes are not available then
we will be unable to complete the requested works and we reserve the right to charge on a time
and expenses basis.

5.5 A comprehensive Radio Survey must be completed in advance of the Commissioning and a record
of strength readings for each Radio device taken at the time of the Survey.

6. GENERAL

6.1 The Commissioning Application Form must be completed before an Engineer will attend site.

6.2 Suitable scaffolding and plant must be supplied to meet the requirements of the Health and Safety
at Work Act.

6.3 The installation electrician shall be present for the duration of the Commissioning, along with the

wiring drawings.

6.4 An appointed representative will be present to witness tests and provide the Certificates of Design
& Installation.

6.5 A Commissioning cannot take place if an Account is overdue.

6.6 Payment for Commissioning will be nett, payable within 28 days.
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6.7 Commissioning of systems will normally be charged at the Engineer’s current rate plus all expenses
unless a figure is previously quoted, insert figure on Application Form. When a quotation is given it
is subject to all Terms and Conditions adhered to, and the information given on this form being
accurate. If this is not complied with, then at our sole discretion, we reserve the right to charge on
a time and expenses basis. Normally we will allow a total allowance of 30 minutes waiting time on
site for breach of Terms to be rectified before expenses basis.

6.8 A Full Day Commissioning is in normal working hours, being a maximum 7.5 hours on weekdays
between 8am and 5.30pm Monday to Friday inclusive, excluding any bank holidays, any additional
hours shall be chargeable at the Supplier's premium rate.

6.9 A Half Day Commissioning is in normal working hours, being a maximum 3.75 hours on weekdays
between 8am and 5.30pm Monday to Friday inclusive, excluding any bank holidays, if the hours are
exceeded a Full Days' Commissioning rate will be chargeable.

6.10 Any required permits must have been arranged in advance of our attendance, any delays or
cancelled visits due to permits not being arranged we reserve the right to charge on a time and
expenses basis.

6.11 For any existing systems that have not been maintained or supported by Protec, will require the full
system details and current up to date system Cause and Effects Files to enable Protec to implement
the required Commissioning works. Protec Fire Detection plc cannot be held responsible for any
failures, additional works or replacement parts in the event of either the Panel or system failing
during our works. Such works are carried out entirely at your risk. We can only provide a warranty
on the equipment being commissioned and not the system as a whole in accordance with our
Terms and Conditions of Sale.

7. PRODUCT COMMISSIONING STANDARDS

7.1 Fire Detection Systems will be commissioned to BS 5839-1 Section 5 Part 39.2 only when all the
relevant information in Sections 8.0 and 9.0 of the Request Form has been provided. If this
information is not provided then our engineer will ‘set to work’ only and not Commission to the BS
5839-1 requirements.

7.2 If additional sections of the BS5839-1 are required, this work will be chargeable at our current
rates.

7.3 Our Commissioning does not include certifying or providing a Fire Detection ‘Verification
Certificate'.

7.4 PAVA commissioned to BS 5839-8.

7.5 Emergency Lighting commissioned to BS 5266-8 and BS 5266-1.

7.6 Gas Suppression Systems commissioned to BS 5839-1.

7.7 EVC commissioned to BS 5839-9.

For our full Terms and Conditions please refer to our website www.protec.co.uk/terms/
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